

**DESIGN AND BUILD FOR UPGRADING OF
KUALA BELALONG FIELD STUDIES CENTRE, TEMBURONG,
NEGARA BRUNEI DARUSSALAM**

SCHEDULES OF WORKS SUMMARY

Item	Description	Amount (B\$)
<u>SECTION</u>		
1	GENERAL CONDITIONS AND PRELIMINARIES Pg. SOW/GC-SUM/8	
2	PROVISIONAL SUMS Pg. SOW/PS-SUM/9	10,000.00
3	DESIGN FEES Pg. SOW/FEES-SUM/10	
4	BUILDING WORKS Pg. SOW/BLDG-SUM/11	
5	MECHANICAL AND ELECTRICAL WORKS Pg. SOW/ME-SUM/12	
6	EXTERNAL WORKS AND SERVICES Pg. SOW/EXT-SUM/13	
7	FURNITURES AND APPLIANCES Pg. SOW/FUR-SUM/14	
8	TRADE-OFF Pg. SOW/TR-SUM/15	
TOTAL CARRIED TO FORM OF TENDER		

FOR THE COMPLETION OF THE OVERALL WORKS WITHIN FIFTEEN (15) MONTHS INCLUDING OBTAINING THE CERTIFICATE OF FITNESS FOR OCCUPATION OR CERTIFICATE OF COMPLETION AND COMPLIANCE.

Tenderer : _____
(Contractor)

Signature : _____
(Contractor)

Address:

.....

.....

Date:

Phone no: _____