

SUMMARY OF TENDER

Tajuk / Title **TO CONSTRUCT NEW BRIDGE AND STAIRCASE FOR UNIVERSITY MOSQUE, UNIVERSITI BRUNEI DARUSSALAM**

Bil. Tawaran **UBD/Q/182/2024-[G]**

Tender No.

Bil. No.	Keterangan / Description	Unit Unit	Kadar Rate	Kuantiti Quantity	Jumlah /Amount (\$) (€)
	<p>Supply all necessary and appropriate labour, approved materials, proper and safe hand and/or powered tools and equipment including scaffolding and transportation (where necessary), for the proper, safe execution, completion and in accordance to the S.O's instructions and satisfaction, for the following scope of works (to remove/disconnect/demolish existing, fabricate, supply and install) or otherwise as stated below :</p> <p>1 <u>PREPARATION WORK</u></p> <p>1.1 All rates shall include the design feesto construct new R.C bridge and staircase by the relevant registered QP including Architect's fees, Structural Engineer's fees & others deem required to successfully complete this project. Rates shall include all the building approval process as stated in Building Control Order, 2014 (BCO) and Building Control Regulations, 2014 (BCR). Rates shall also include to copy the tender document for contract binding and stamp duty etc.</p> <p>1.2 Contractor to produce structural drawing verified by QP including all the drawings required to complete this project. The Contractor shall provide all the approved and signed drawing to the Employer prior to start work for acceptance.</p> <p>2 <u>DEMOLITION AND DISMANTLING WORK</u></p> <p>2.1 Supply of labour, materials, tools, etc. to demolish/to remove existing timber bridge and make good to all affected area disposed all material and cart away all debris to contractor's dump areas per S.O instruction and satisfaction.</p> <p>3 <u>BRIDGE AND STAIRCASE CONSTRUCTION</u></p> <p>3.1 to design and construct new R.C bridge as per approval design. Size 7m x 1.8m</p> <p>3.2 To construct R.C staircase as per existing.</p>	Lump		Sum	
		Lump		Sum	
		Lump		Sum	
		Lump		Sum	
		Lump		Sum	
TOTAL AMOUNT					

Validity Offer : **6 (six) months (from the date of quotation)**

Defect Liability period: **6 (six) months**

Liquidated and Ascertained Damages (LAD): **25/day** For each day the works remain incomplete (If none stated, then the Contract Administrator may certify a reasonable sum as compensation for delay). Contract period : **2 MONTHS**

Contract / Address:

.....

.....
(Official Stamp / Signature)

Tel. (off)
 H/phone
 Fax. No

** Class : I and above ** Category: KA01